STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 01/ 06 I'N MARI N COUNTY | N SAN RAFAEL AT 11/ 02/ 06
CONTRACT NUMBER 04-132954 FRANCI SCO BOULEVARD AND MAI N STREET CONTRACT CODE 'B '
LOCATI ON 04- MRN-580-2. 6 | NTERSECTI ON 68 CONTRACT | TEMS

CONSTRUCT PUBLI C ACCESS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPOSALS | SSUED 21 FUND TOTAL  HB34 0 TOTAL NUMBER OF WORKI NG DAYS 110
NUMBER OF BIDDERS 7  ENG NEERS EST 1,072, 157.25 AMOUNT UNDER 242, 293. 85 PERCENT UNDER EST 22. 60
PROGRAM ELEVENTS oHC
BI D RANK BID TOTAL  BI DDER I D BI DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 829,863.40 4 GHI LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
B) 110 DAYS X 1600 525 JACOBY STREET FAX 415 454-8376
A+B) 1,005, 863. 40 SAN RAFAEL CA 94901
2 A) 947,736.00 7 MC GUI RE AND HESTER 510 632-7676 CC PREF CLAI MED
B) 88 DAYS X 1600 9009 RAI LROAD AVENUE FAX 510 569.5200
A+B) 1,088, 536. 00 OAKLAND CA 94603
3 A) 944,942.00 1 GORDON N BALL | NC 925 838-5675 CC PREF CLAI MED
B) 100 DAYS X 1600 333 CAM LLE AVENUE FAX 925 838, 5915
A+B) 1,104, 942.00 ALAMD CA 94507
4 A 954,759.75 2 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
INC 00644515
B) 100 DAYS X 1600 246 GHI LOTTI AVENUE FAX 707 585- 1601
AtB) 1,114, 759.75 SANTA RCSA CA 95407
5 A) 1,054,497.00 6 GRANI TE CONSTRUCTI ON' COMPANY 831 724-1011 CC PREF CLAI MED
B) 100 DAYS X 1600 P O BOX 50085 FAX 831 768. 4021

A+B) 1, 214, 497. 00 WATSONVI LLE CA 95077



04- 132954
04- MRN- 580
11/ 01/ 06

6 A 1,099, 530. 00
B) 80 DAYS X 1600

A+B)  1,227,530.00

7 A 1, 051, 800. 50
B) 140 DAYS X 1600

A+B) 1, 275, 800. 50

METROPCLE

4460 REDWOOD HI GHWAY STE 16347
SAN RAFAEL CA 94903

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004

PETALUVA CA 94955-6004

Bl D245
PAGE 2
11/ 02/ 06

415 686-8966 SB PREF CLAI MED
00534372
FAX 415 444-0793 BID IS OVER SBP

PREFERENCE LI M TS
707 763-2891 CC PREF CLAI MED

00357560
FAX 707 765-6417



04- 132954
04- MRN- 580
11/ 01/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 02/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BRUCE ENTERPRI SES
NOVATO CA 94951

CENTRAL FENCE
SACRAMENTO CA 95822

M KE BROMN ELECTRI C
COTATI CA 94931

R M HARRI S
MARTI NEZ CA 94553

ROBERT PENNY ENTERPRI SE
SACRAMENTO CA 95826

SCHOTKA CONSTRUCTI ON
5555 NAPA VALLEJO HWY
AMERI CAN CANYON CA 94503

WATKI N AND BORTCLUSSI
SAN RAFAEL CA 94901

| TEM5 61 THRU 63

| TEMS 57 THRU 59

ELECTRI CAL

I TEMS 4, 22 THRU 25, 39 THRU 50 AND 68 ( PARTI AL)

| TEM 2 ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

| TEMS 27 THRU 35 AND 68 ( PARTI AL)



04- 132954 Bl D245

04- MRN- 580 PAGE 4

11/ 01/ 06 11/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CENTRAL FENCE COVPANY FENCI NG AND RAI LI NG ( PARTI AL)
SAN JOSE CA
CHRI SP COVPANY STRI PI NG ( PARTI AL)
FREMONT CA
CONTRACTORS CHEM CAL JO NT SEAL ( PARTI AL)
HAYWARD CA
COOPER CRANE AND RI GG NG Pl LI NG ( PARTI AL)
NOVATO CA
HARRI S SALI NAS REBAR REBAR ( PARTI AL)
LI VERMORE CA
M KE BROWN ELECTRI C COVPANY ELECTRI CAL ( PARTI AL)
COTATI CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS ( PARTI AL)

SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE FENCI NG
SAN JOSE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
COOPER CRANE AND RI GG NG PI LE ( PARTI AL)
NOVATO CA

CONTI NUED ON NEXT PAGE



04- 132954
04- MRN- 580
11/ 01/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

11/ 02/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HARRI S SALI NAS
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

YERBA BUENA ENG NEERI NG
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

REBAR

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

LANDSCAPI NG

GRADI NG AND STRUCTURAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SAN JOSE CA

CHRI SP COVPANY
FREMONT CA

CONTRACTORS CHEM CAL
HAYWARD CA

COOPER CRANE AND RI G3 NG
NOVATO CA

M KE BROWN ELECTRI C
COTATI CA

CONTI NUED ON NEXT PAGE

FENCE AND RAI LI NGS

STRI PI NG

JO NT SEAL

Pl LI NG AND MOBI LI ZATI ON ( PARTI AL)

ELECTRI CAL



04- 132954
04- MRN- 580
11/ 01/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

11/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ROBERT PENNY ENTERPRI SES
SACRAMENTO CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

COOPER CRANE AND RI GG NG
NOVATO CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

VDOVKI N AND SON
MODESTO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

| TEMS 39 AND 40 ( PARTI AL)

REBAR

| TEM 64

ITEMS 7, 15, 16, 51 AND 52

| TEMS 58 AND 59

I TEMS 27 THRU 35 AND 68 ( PARTI AL)



04- 132954 Bl D245

04- MRN- 580 PAGE 7

11/ 01/ 06 11/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AHLBORN FENCE AND STEEL | NC FENCI NG
SANTA ROSA CA
BOBBI E MACK GRI NDI NG ASPHALT CONCRETE GRI NDI NG
VI SALI A CA
Cl R MELE ELECTRIC ELECTRI CAL
RI CHMOND CA
HARRI S SALI NAS REBAR REI NFORCI NG STEEL
LI VERMORE CA
PAVI NG NET CONTRACTOR AND SUPPLY CONCRETE AND EARTHWORK ( PARTI AL)

LONG BEACH CA

STROER AND GRAFF | NC Pl LE DRI VI NG
1830 PHI LLI PS LANE
ANTI OCH CA 94509

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 B CANTARUTTI ELECTRIC ELECTRI CAL
1575 | NDI AN VALLEY RD
NOVATO CA
CENTRAL FENCE FENCE

3055 ALVARADO ST
SAN LEANDRO CA

GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN
P O BOX 8068
FOUNTAI N VALLEY CA

CONTI NUED ON NEXT PAGE



04- 132954
04- MRN- 580
11/ 01/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

11/ 02/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LANWAY CONSTRUCTI ON
2777 YULUPA AVE STE 166
SANTA RCSA CA

SCHOTKA CONSTRUCTI ON
5555 NAPA VALLEJO HWY
AVERI CAN CANYON CA

STRI PI NG GRAPHI CS
1364 N MCDOWELL BLVD STE 12
PETALUVA CA

VALENTI NE CORPORATI ON
111 PELI CAN WAY
SAN RAFAEL CA

WATKI N AND BORTOLUSSI
77 LARKSPUR ST
SAN RAFAEL CA

CONCRETE ( PARTI AL)

SI GNS AND CONSTRUCTI ON AREA SI GNS

STRI PI NG

BRI DGE ( PARTI AL)

LANDSCAPE AND | RRI GATI ON



04- 132954 Bl D245

04- NRN- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 01/ 06 11/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 30 8. 00 240. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 500. 00 500. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 1, 000. 00 1, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 100. 00 200. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 510. 00 40, 510. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 500. 00 1, 000. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 120 60. 00 7, 200. 00
11 150608 REMOVE CHAI N LI NK FENCE M 42 20. 00 840. 00
12 010330 REMOVE FENCE (METAL FENCE) M 44 40. 00 1, 760. 00
13 010331 REMOVE ASPHALT CONCRETE DI TCH M 12 15. 00 180. 00
14 150829 REMOVE RETAI NI NG WALL VB 4 250. 00 1, 000. 00
15 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 3 225. 00 675. 00
16 152387 RELOCATE ROADSI DE S| G\N- TWD POST EA 2 350. 00 700. 00
17 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 140 15. 00 2, 100. 00
(75 MM MAXI MUM)
18 153210 REMOVE CONCRETE VB 220 35. 00 7, 700. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 390 5. 00 1, 950. 00
21 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
22 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 9 250. 00 2, 250. 00
23 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 50 150. 00 7,500. 00
24 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 10 300. 00 3, 000. 00
25 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 10 290. 00 2, 900. 00
26 198001 | MPORTED BORROW VB 70 200. 00 14, 000. 00
27 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 20, 000. 00 20, 000. 00
28 (S) 200101 | MPORTED TOPSOI L MB 150 70. 00 10, 500. 00
29 (S) 203021 FI BER ROLLS M 200 13.00 2, 600. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00 5, 000. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
32 (S) 010332 150MM PLASTI C PI PE ( SCHEDULE 40) M 4 100. 00 400. 00
| RRI GATI ON SLEEVE
33 (S) 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 2, 000. 00 2, 000. 00
CABI NET
34 (S) 208304 WATER METER EA 1 3, 000. 00 3, 000. 00



04- 132954 Bl D245

04- MR\- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 01/ 06 11/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 208731 200 MV CORRUGATED HI GH DENSI TY M 20 300. 00 6, 000. 00
POLYETHYLENE Pl PE CONDUI T
36 260301 CLASS 3 AGGREGATE BASE VB 140 130. 00 18, 200. 00
37 390102 ASPHALT CONCRETE (TYPE A) TONN 240 100. 00 24, 000. 00
38 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 1 500. 00 500. 00
39 040469 FURNI SH PI LE ( CLASS 400) (ALTERNATI VE W M 100 170. 00 17, 000. 00
MODI FI ED
40 (S) 040470 DRI VE PI LE (CLASS 400) (ALTERNATI VE W EA 10 3, 300. 00 33, 000. 00
MODI FI ED
41 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 24 1, 000. 00 24, 000. 00
42 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 32 1, 000. 00 32, 000. 00
43 511106 DRI LL AND BOND DOWEL M 3.5 350. 00 1, 225. 00
44 (S) 040471 FURNI SH PRECAST CONCRETE DECK UNI T MR 55 750. 00 41, 250. 00
45 (S) 040472 FURNI SH PRECAST CONCRETE PI LE CAP M 16 2, 600. 00 41, 600. 00
46 (S) 512410 ERECT PRECAST CONCRETE DECK UNI T EA 4 1, 000. 00 4, 000. 00
47 (S) 040473 ERECT PRECAST CONCRETE PI LE CAP EA 3 1, 000. 00 3, 000. 00
48 (S) 519101 JO NT SEAL (TYPE A) M 34 300. 00 10, 200. 00
49 (SF) 010333 REI NFORCEMENT KG 3, 400 9.00 30, 600. 00
50 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2,191 2.40 5, 258. 40
51 566011 ROADSI DE SI GN - ONE POST EA 6 225. 00 1, 350. 00
52 566012 ROADSI DE SI GN - TWD POST EA 2 450. 00 900. 00
53 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 350 115. 00 40, 250. 00
54 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 250 70. 00 17, 500. 00
55 729010 ROCK SLOPE PROTECTI ON FABRI C MR 500 3. 00 1, 500. 00
56 731502 M NOR CONCRETE (M SCELLANEOUS VB 96 1, 250. 00 120, 000. 00
CONSTRUCTI ON)
57 800300 CHAI N LI NK FENCE M 50 115. 00 5, 750. 00
58 ( SF) 833000 METAL RAI LI NG M 28 530. 00 14, 840. 00
59 (S) 839521 CABLE RAI LI NG M 42 530. 00 22, 260. 00
60 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 8 100. 00 800. 00
61 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 48 25. 00 1, 200. 00
62 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 27 25. 00 675. 00
63 842000 PARKI NG BUVPER ( PRECAST CONCRETE) EA 6 150. 00 900. 00
64 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 10, 000. 00 10, 000. 00
65 994420 PI CNI C TABLE W TH BENCHES EA 1 2, 000. 00 2, 000. 00
66 994425 BENCH EA 2 1, 200. 00 2, 400. 00
67 994901 TRASH RECEPTACLE EA 1 1, 000. 00 1, 000. 00
68 999990 MOBI LI ZATI ON LS LUMP SUM 82, 000. 00 82, 000. 00
A 829, 863. 40

B) 11 DAYS X 1600

A+B) 1, 005, 863. 40
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04- 132954

04- MRN- 580
11/ 01/ 06
SECOND

BI D AMOUNT
100. 00 3000. 00
850. 00 850. 00
6, 500. 00 6500. 00
800. 00 800. 00
4, 000. 00 4000. 00
120. 00 240. 00
1, 650. 00 1650. 00
12, 000. 00 12000. 00
1, 200. 00 2400. 00
100. 00 12000. 00
10. 00 420. 00
10. 00 440. 00
10. 00 120. 00
50. 00 200. 00
225.00 675. 00
350. 00 700. 00
100. 00 14000. 00
100. 00 22000. 00
30, 000. 00 30000. 00
100. 00 39000. 00
2, 000. 00 2000. 00
140. 00 1260. 00
120. 00 6000. 00
100. 00 1000. 00
100. 00 1000. 00
200. 00 14000. 00
38, 100. 00 38100. 00
80. 00 12000. 00
16. 00 3200. 00
6, 000. 00 6000. 00
70, 000. 00 70000. 00
60. 00 240. 00
3, 200. 00 3200. 00
3, 000. 00 3000. 00
200. 00 4000. 00
165. 00 23100. 00
160. 00 38400. 00
500. 00 500. 00
170. 00 17000. 00

SUMMARY OF REMA/

THI RD

BI D AMOUNT
40. 00 1200. 00
2, 000. 00 2000. 00
3, 000. 00 3000. 00
1, 000. 00 1000. 00
1, 000. 00 1000. 00
500. 00 1000. 00
2, 000. 00 2000. 00
15, 000. 00 15000. 00
2, 000. 00 4000. 00
135. 00 16200. 00
40. 00 1680. 00
50. 00 2200. 00
50. 00 600. 00
400. 00 1600. 00
400. 00 1200. 00
400. 00 800. 00
50. 00 7000. 00
70. 00 15400. 00
30, 000. 00 30000. 00
100. 00 39000. 00
2, 000. 00 2000. 00
250. 00 2250. 00
100. 00 5000. 00
225. 00 2250. 00
225.00 2250. 00
30. 00 2100. 00
75, 000. 00 75000. 00
70. 00 10500. 00
20. 00 4000. 00
12, 000. 00 12000. 00
70, 000. 00 70000. 00
100. 00 400. 00
3, 000. 00 3000. 00
3, 000. 00 3000. 00
300. 00 6000. 00
135. 00 18900. 00
150. 00 36000. 00
2,500. 00 2500. 00
300. 00 30000. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
30. 00 900. 00
3, 000. 00 3000. 00
4, 000. 00 4000. 00
2, 000. 00 2000. 00
4, 000. 00 4000. 00
325. 00 650. 00
1, 650. 00 1650. 00
10, 000. 00 10000. 00
5, 500. 00 11000. 00
82. 00 9840. 00
29. 00 1218. 00
29. 00 1276. 00
47.00 564. 00
875. 00 3500. 00
225.00 675. 00
350. 00 700. 00
40. 00 5600. 00
100. 00 22000. 00
30, 000. 00 30000. 00
87.00 33930. 00
2,500. 00 2500. 00
425. 00 3825. 00
152. 00 7600. 00
350. 00 3500. 00
350. 00 3500. 00
64. 00 4480. 00
26, 000. 00 26000. 00
70. 00 10500. 00
13. 00 2600. 00
12, 000. 00 12000. 00
67,676. 00 67676. 00
100. 00 400. 00
3, 000. 00 3000. 00
3, 000. 00 3000. 00
300. 00 6000. 00
101. 00 14140. 00
107. 00 25680. 00
500. 00 500. 00
170. 00 17000. 00

Bl D245
PAGE 11
11/ 02/ 06
FI FTH
BI D AMOUNT
45. 00 1350. 00
2, 000. 00 2000. 00
21, 000. 00 21000. 00
5, 000. 00 5000. 00
6, 000. 00 6000. 00
800. 00 1600. 00
1, 650. 00 1650. 00
57, 000. 00 57000. 00
5, 000. 00 10000. 00
150. 00 18000. 00
55. 00 2310. 00
55. 00 2420. 00
55. 00 660. 00
550. 00 2200. 00
225.00 675. 00
350. 00 700. 00
55. 00 7700. 00
85. 00 18700. 00
30, 000. 00 30000. 00
105. 00 40950. 00
6, 500. 00 6500. 00
350. 00 3150. 00
175. 00 8750. 00
550. 00 5500. 00
400. 00 4000. 00
40. 00 2800. 00
26, 000. 00 26000. 00
40. 00 6000. 00
15. 00 3000. 00
15, 000. 00 15000. 00
68, 000. 00 68000. 00
100. 00 400. 00
5, 000. 00 5000. 00
5, 000. 00 5000. 00
325. 00 6500. 00
250. 00 35000. 00
180. 00 43200. 00
700. 00 700. 00
170. 00 17000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

04- 132954

04- MRN- 580
11/ 01/ 06
SECOND

Bl D AMOUNT
3, 200. 00 32000. 00
1, 400. 00 33600. 00
1, 500. 00 48000. 00
1, 200. 00 4200. 00
846. 00 46530. 00
1, 230. 00 19680. 00
3,120. 00 12480. 00
4,160. 00 12480. 00
330. 00 11220. 00
5.00 17000. 00
2.00 4382. 00
225. 00 1350. 00
450. 00 900. 00
180. 00 63000. 00
100. 00 25000. 00
8. 00 4000. 00
715. 00 68640. 00
50. 00 2500. 00
300. 00 8400. 00
275. 00 11550. 00
200. 00 1600. 00
25.00 1200. 00
50. 00 1350. 00
100. 00 600. 00
15, 489. 00 15489. 00
3, 600. 00 3600. 00
2,480. 00 4960. 00
2,400. 00 2400. 00
94, 630. 00 94630. 00
A 947, 736. 00
B) 88 DAYS X 160
A+B) 1, 088, 536. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
6, 200. 00 62000. 00
1, 500. 00 36000. 00
900. 00 28800. 00
220. 00 770. 00
600. 00 33000. 00
1, 500. 00 24000. 00
2, 000. 00 8000. 00
3, 000. 00 9000. 00
200. 00 6800. 00
6. 00 20400. 00
2.00 4382. 00
400. 00 2400. 00
700. 00 1400. 00
110. 00 38500. 00
70. 00 17500. 00
2.00 1000. 00
810. 00 77760. 00
50. 00 2500. 00
300. 00 8400. 00
275. 00 11550. 00
200. 00 1600. 00
25.00 1200. 00
50. 00 1350. 00
100. 00 600. 00
15, 000. 00 15000. 00
2, 000. 00 2000. 00
2, 000. 00 4000. 00
2, 000. 00 2000. 00
90, 000. 00 90000. 00
A) 944, 942. 00
0 B) 100 DAYS X 1600
A+B) 1, 104, 942. 00

NI NG BI DDERS
FOURTH
BI D AMOUNT
1, 750. 00 17500. 00
1, 625. 00 39000. 00
1, 700. 00 54400. 00
390. 00 1365. 00
1, 175. 00 64625. 00
1, 600. 00 25600. 00
1, 850. 00 7400. 00
1, 850. 00 5550. 00
330. 00 11220. 00
3.25 11050. 00
3.25 7120. 75
225. 00 1350. 00
450. 00 900. 00
250. 00 87500. 00
125. 00 31250. 00
1.30 650. 00
875. 00 84000. 00
50. 00 2500. 00
300. 00 8400. 00
275. 00 11550. 00
200. 00 1600. 00
25. 00 1200. 00
50. 00 1350. 00
100. 00 600. 00
9, 500. 00 9500. 00
5., 350. 00 5350. 00
3, 300. 00 6600. 00
2, 225. 00 2225. 00
93, 000. 00 93000. 00
A 954, 759. 75
B) 100 DAYS X 1600
A+B) 1,114, 759. 75

Bl D245
PAGE 12
11/ 02/ 06
FI FTH
Bl D AMOUNT
2, 300. 00 23000
1, 600. 00 38400
1, 600. 00 51200
200. 00 700
850. 00 46750
2, 500. 00 40000
2, 000. 00 8000
2, 000. 00 6000
330. 00 11220
5. 00 17000
2.00 4382
225. 00 1350
450. 00 900
180. 00 63000
120. 00 30000
2.00 1000
640. 00 61440
150. 00 7500
495. 00 13860
430. 00 18060
200. 00 1600
25. 00 1200
50. 00 1350
100. 00 600
10, 000. 00 10000
1, 700. 00 1700
1, 000. 00 2000
1, 000. 00 1000
99, 870. 00 99870
A) 1, 054, 497. 00
B) 100 DAYS X 1600
A+B) 1, 214, 497. 00



04- 132954 Bl D245

04- MRN- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
11/ 01/ 06 11/ 02/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 60. 00 1800. 00 35. 00 1050. 00

2 4,000. 00 4000. 00 3, 750. 00 3750. 00

3 6, 000. 00 6000. 00 15, 675. 00 15675. 00

4 3, 000. 00 3000. 00 3, 500. 00 3500. 00

5 5, 000. 00 5000. 00 2,250. 00 2250. 00

6 1, 300. 00 2600. 00 235. 00 470. 00

7 2, 000. 00 2000. 00 2,500. 00 2500. 00

8 20, 000. 00 20000. 00 20, 000. 00 20000. 00

9 5, 000. 00 10000. 00 16, 000. 00 32000. 00
10 205. 00 24600. 00 166. 00 19920. 00
11 66. 00 2772.00 60. 00 2520. 00
12 80. 00 3520. 00 40. 00 1760. 00
13 100. 00 1200. 00 50. 00 600. 00
14 300. 00 1200. 00 545. 00 2180. 00
15 300. 00 900. 00 100. 00 300. 00
16 600. 00 1200. 00 350. 00 700. 00
17 65. 00 9100. 00 45. 00 6300. 00
18 150. 00 33000. 00 85. 00 18700. 00
19 24, 000. 00 24000. 00 30, 000. 00 30000. 00
20 100. 00 39000. 00 145. 00 56550. 00
21 3, 000. 00 3000. 00 2,500. 00 2500. 00
22 200. 00 1800. 00 1, 600. 00 14400. 00
23 140. 00 7000. 00 55. 50 2775. 00
24 200. 00 2000. 00 480. 00 4800. 00
25 200. 00 2000. 00 635. 00 6350. 00
26 150. 00 10500. 00 80. 00 5600. 00
27 35, 000. 00 35000. 00 26, 000. 00 26000. 00
28 80. 00 12000. 00 70. 00 10500. 00
29 20. 00 4000. 00 13. 00 2600. 00
30 8, 000. 00 8000. 00 12, 000. 00 12000. 00
31 75, 000. 00 75000. 00 68, 000. 00 68000. 00
32 250. 00 1000. 00 125. 00 500. 00
33 4, 500. 00 4500. 00 3, 000. 00 3000. 00
34 6, 000. 00 6000. 00 3, 000. 00 3000. 00
35 350. 00 7000. 00 300. 00 6000. 00
36 150. 00 21000. 00 225. 00 31500. 00
37 160. 00 38400. 00 165. 00 39600. 00
38 3, 000. 00 3000. 00 2,235.00 2235. 00
39 200. 00 20000. 00 240. 00 24000. 00
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11/ 01/ 06 11/ 02/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 4, 340. 00 43400. 00 2,540. 00 25400. 00
41 3, 300. 00 79200. 00 1, 310. 00 31440. 00
42 1, 500. 00 48000. 00 985. 00 31520. 00
43 350. 00 1225. 00 207. 00 724.50
44 1, 100. 00 60500. 00 1, 060. 00 58300. 00
45 1, 600. 00 25600. 00 1, 430. 00 22880. 00
46 7,500. 00 30000. 00 3,578.00 14312. 00
47 6, 500. 00 19500. 00 5,970. 00 17910. 00
48 300. 00 10200. 00 74. 00 2516. 00
49 6. 50 22100. 00 3.75 12750. 00
50 3.00 6573. 00 3.00 6573. 00
51 600. 00 3600. 00 225. 00 1350. 00
52 2, 000. 00 4000. 00 450. 00 900. 00
53 114. 00 39900. 00 175. 00 61250. 00
54 60. 00 15000. 00 160. 00 40000. 00
55 10. 00 5000. 00 15. 00 7500. 00
56 1, 300. 00 124800. 00 925. 00 88800. 00
57 130. 00 6500. 00 51. 00 2550. 00
58 600. 00 16800. 00 300. 00 8400. 00
59 600. 00 25200. 00 275. 00 11550. 00
60 450. 00 3600. 00 100. 00 800. 00
61 60. 00 2880. 00 25. 00 1200. 00
62 80. 00 2160. 00 25. 00 675. 00
63 200. 00 1200. 00 150. 00 900. 00
64 20, 000. 00 20000. 00 15, 735. 00 15735. 00
65 2,500. 00 2500. 00 2,295.00 2295. 00
66 1, 500. 00 3000. 00 2, 300. 00 4600. 00
67 1, 000. 00 1000. 00 1, 800. 00 1800. 00
68 20, 000. 00 20000. 00 91, 085. 00 91085. 00
TOT A) 1, 099, 530. 00 A) 1, 051, 800. 50
B) 80 DAYS X 1600 B) 140 DAYS X 1600



